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CONSTRUCTION AGREEMENT  

FOR 

ANACONDA ALUMINUM COMPANY'S  

POTLINES NOS. 4 and 5  

4?t  C C-J r"17?)  COP 

AGREEMENT dated  January  18, 1967 between ANACONDA 

ALUMINUM COMPANY, a Montana corporation  ("Owner")  with  a 

place  of business  at 1430 South Thirteenth  Street,  Louisville,  

Kentucky  402102 and THE RALPH M. PARSONS COMPANY, a Nevada 

corporation  ("Contractor")  with  a place  of business  at 617 

West Seventh  Street,  Los Angeles,  California  90017, 

WITNESSETH: 

WHEREAS, Owner wishes  to expand its  existing  alumina  

reduction  plant  at Columbia  Falls,  Montana ("the  Reduction  Plant")  

by the addition  of two potlines  having  a capacity  of approxi-

mately  701000 tons  of aluminum  per annum and related  facilities  

(the  first  of such potlines  and related  facilities  scheduled  to 

be completed  being  herein  called  "Potline  No. 4";  the second of 

such  potlines  and related  facilities  scheduled  to be completed  

being  herein  called  "Potline  No. 5";  and all  of such addition  

being  herein  called  "the  Project");  and 

WHEREAS, Contractor  desires  to perform,  under  and 

pursuant  to the provisions  of the Contract  (which  is  defined  

in  paragraph  J hereof),  the construction,  installation  and 

other  work necessary  to accomplish  the Project;  

NOW, THEREFORE, Owner and Contractor  hereby  agree as 

follows:  

A. General  Description  of the Work. (a) The 

construction  and installation  work for  the Project  includes  
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the  installation  of 240 new alumina  reduction  pots,  each 

consisting  of an anode and cathode  and related  bus bar 

assembly,  all  similar  to the pot and bus bars presently  in  

the  Reduction  Plant;  the construction  of Potroom  Buildings  

Nos. 7 8, 9 and 10, the Crane Transfer  Bay Extension  and 

the  Rectifier  Substation  Building,  being  the major  buildings  

to  be added to the Reduction  Plant  to house, service  and 

operate  the 240 new reduction  pots;  and the construction  and 

installation  of additional  facilities  consisting  generally  

of  the following:  

Alumina  Unloading  Station  

Alumina  Storage  and Distribution  Facilities  

Electrical  Installation  consisting  of 

Transformer  Substations,  Power and Lighting  

Distribution,  Instrumentation  and Control  

Paste  Plant  

Lunch  Rooms and Lavatories  

Warehouse  

Stud  Repair  Shop 

Trackage  

Water  Supply  Distribution  

Metal  Casting  

Sewage Lines  

Fume Removal System and Scrubber  Towers 

Waste Treatment  Plant  

General  Plant  Cut and Fill  

Plant  Fence 

Paving,  Walks and Retaining  Walls  

Yard  Lighting  

Communication  System 

Storm  Drains  
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Miscellaneous  alteration  work as required  

together,  in  each cases with  all  appropriate  

accessories  and equipment.  

(b) The cathode  portion  of the 240 new reduction  

pots  shall  be assembled  and lined  by Owner (either  partially  

or  completely)  prior  to delivery  to Contractor  for  installation  

hereunder.  The installation  of the pots  and all  other  matters  

pertaining  to the installation  and completion  of the pots  shall  

be performed  by Contractor  subject  to the direction  and super-

vision  of Owner, including  Owner's  operating  staff  at the  

Reduction  Plant.  

B. Work to be Done by Contractor.  (a) Contractor  

shall  perform  the installation  and construction  work described  

in  or contemplated  by paragraph  A hereof,  but excluding  the  

work  described  in  paragraph  C hereof,  in  accordance  with  

the  Contract  or necessarily  implied  thereby  or required  as 

the  result  of changes ordered  by Owner pursuant  to paragraph  

20 of Schedule  A (such  installation  and construction  work 

and all  duties  and obligations  of Contractor  in  connection  

therewith  being  hereinafter  sometimes  called  collectively  

"the  Construction").  Contractor  shall  perform  the Construc-

tion  as economically,  efficiently  and rapidly  as reasonably  

possible,  with  costs  maintained  at a minimum consistent  with  

good workmanship  and good business  practice.  

(b) The obligations  of Contractor  in  connection  

with  the performance  of the Construction  shall  include  

(i)  Personnel.  Contractor  shall  furnish  all  

Labor  (as defined  in  paragraph  4 of Schedule  A), including  

all  construction  management, field  supervision,  field  labor  

and other  personnel  necessary  to perform  and administer  the  

Construction  expeditiously  and economically,  and including  
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